

Ref: W/ONB/NPWR-34/2022 STANDARD FORM

For

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

[Issued in terms of section 7(1)(i) of the Public Procurement Act, 2015]

Namibia Power Corporation (PTY) Ltd NamPower Centre 15 Luther Street P. O. Box 2864 Windhoek, Namibia

Tel: +264 61 205 4111 Fax: +264 61 232 805

Email address: bidclarifications@nampower.com.na

Website: www.nampower.com.na

Executive Summary of Bid Evaluation Report

Project Title: W/ONB/NPWR-34/2022: Construction of the Medium Voltage (MV) and Low Voltage (LV) Networks for Sava, Nandingwa, Wiwi and Hema Localities in Kavango West Region

Reference number of procurement: W/ONB/NPWR-34/2022

Scope of Contract: W/ONB/NPWR-34/2022: Construction of the Medium Voltage (MV) and Low Voltage (LV) Networks for Sava, Nandingwa, Wiwi and Hema Localities in Kavango West Region

Procurement method used: Open National Bidding (ONB)

1. **Date of Invitation of Bids:** 08 March 2022

2. Closing date for submission of bids: 08 April 2022

3. Date and place of opening of bids: 08 April 2022, NamPower Convention Centre

4. **Number of bids received by closing date:** Eleven (11)

5. Responsiveness of bids:

Bidder's Name	Pricing at Bid	Responsive	Reasons why bid is not responsive		
	Opening N\$	or not			
		responsive			
		(Yes/ No)			
BDI Electric and	11 242 644 92	No	BoQ is not completed 100%		
Construction	11,343,644.82				
Faraday's Electrical	10,486,709.00	Yes			
& Mechanical Cc	10,480,709.00				
Together Electrical	8,203,632.15	No	BoQ is not completed 100%		
Services Cc	8,203,032.13				
NBT Quality	10,072,413.87	Yes			
Pioneer Power	9 444 000 00	No	Did not attain a minimum of		
Installation Cc	8,444,000.00		70% in technical evaluation		
Walters Electrical	14 (40 120 75	No	Bid validity period is only for 54		
Services Cc	14,648,130.75		days, instead of required 180 days		
Moupika	8,915,148.20	No	BoQ is not completed 100%		
Investment Cc	0,913,140.20				

Multisolutions Cc		No	BoQ is not completed 100%
JV ETN Technical	8,888,888.88		
Services			
Power Electrical		No	BoQ is not completed 100%
and Construction	8,826,004.91		
Сс			
Rubytech	11,031,166.57	Yes	
Engineering Cc	11,031,100.37		
Bishop Lavis	7,385,394.50	No	Did not indicate the bid validity

6. Price comparison for bids that are substantially responsive:

Name	A. Price at Bid	B. Bid Price after	C. price after	D. Price after	Rank
	Opening N\$	corrections	Adjustments N\$	Margin of	
				Preference [If	
				applicable]	
Faraday's					
Electrical &					
Mechanical	10,486,709.00	10,496,312.00	10,496,312.00		2
Cc ****					
NBT					
Quality	10,072,413.87	10,072,313.87	10 072 212 97		
Quanty	10,072,413.87	10,072,313.67	10,072,313.87		_
					1
Rubytech					
Engineering					
Cc	11,031,166.5	11,031,266.57	11,031,266.57		3
	7				

Best Evaluated Bid: Faraday's Electrical & Mechanical Cc (****(Awarded as per Clause 2 (b) Multiple Contracts of the bidding document which stipulated that "NamPower reserves the right to not award the Bid to a Contractor who has been awarded bids or is in various stages of executing works of similar nature. In this regard, no Bidder /Contractor will be issued the bid if it means that the Bidder / Contractor will be completing or awarded more than (3) three contracts at the same time. Nampower

reserves the right not to award the bid to a Bidder who in the past did not perform in accordance with the agreed contractual provisions such as timeous completion and which non-performance was brought to the attention of the Contractor)"