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1. INTRODUCTION  

The Namibian Power Corporation (Pty) Ltd (NamPower), hereby invites your organization to participate 

in an Early Market Engagement for the supply of Liquefied Natural Gas (LNG) to the Anixas II Power 

Station in Walvis Bay, Namibia. 

 

The Early Market Engagement documents consist of the following: 

• The Early Market Engagement  (this document in pdf format) 

• Appendix A: Participant’s Details  (Word format); 

• Appendix B: Confidentiality Agreement (Word format); and 

• Appendix C: Response Form   (Word format). 

2. BACKGROUND 

2.1. Namibia’s power system context 

 

NamPower, as Namibia's national power utility, is a state-owned enterprise reporting to the Ministry 

of Industries, Mines and Energy and is regulated by the Electricity Control Board of Namibia. Its core 

operations encompass the generation, transmission, and energy trading of electricity both within 

Namibia and across the Southern African Power Pool (SAPP). 

 

With the global shift towards renewable energy, Namibia faces challenges in managing renewable 

energy variability, ensuring grid stability and meeting the supply of peak demand. To support 

dispatchable, firm power, NamPower completed the 54MW Anixas II dual-fuel power station in Walvis 

Bay during 2024 which currently runs on VLSFO and Diesel. The intent is to develop a competitively 

priced LNG supply chain to the power station, which is ready to receive natural gas to supply the dual-

fuel internal combustion reciprocating engines (ICRE). 

 

2.2. Anixas II Power Station Overview 

The Anixas II Power Station is a 54 MW dual-fuel Internal Combustion Reciprocating Engine (ICRE) plant 

located at the NamPower’s Walvis Bay site. An overview of the site is shown in Figure 2.1. The red 
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boundary depicts the boundary of the complete site, and marker A shows the location of Anixas II 

within the site. 

 

 

Figure 2.1: NamPower Walvis Bay Site 

 

Key characteristics Anixas II are: 

• Location: Walvis Bay, Erongo Region, Namibia, within an industrial area near existing bulk fuel 

storage. 

• Technology: 3x 18.6MW dual fuel Internal combustion reciprocating engines, MAN model 

V 51/60 DF, capable of operating on liquid fuels (VLSFO / HFO and diesel) and natural gas (NG). 

• Net export capacity is 54 MWe. 

• Current fuel supply: Very low sulphur fuel oil (VLSFO), with diesel as pilot fuel.  

• Existing capacity factor: < 5%  

Anixas II future operation: 

• Fuel option: Receive and operate on natural gas with VLSFO as backup fuel. 

• Capacity factor: 25 – 50% depending on gas price competitiveness against import contracts 

2.3. Rationale for LNG 

Transitioning Anixas II from VLSFO to LNG has the potential to: 
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• Reduce operating costs (subject to LNG pricing and logistics); 

• Reduce emissions relative to VLSFO; 

• Improve heat rate, flexibility and potential capacity factor; and 

• Contribute to Namibia’s broader energy transition. 

Namibia currently does not have an operational LNG import terminal. Proposals and concepts for 

gas/LNG infrastructure at or near Walvis Bay, together with regional gas developments, indicate 

potential for LNG import solutions that could serve Anixas II and possibly other users. 

This market sounding therefore seeks to understand how the market would structure an integrated 

LNG supply chain and associated infrastructure for Walvis Bay to supply Anixas II from around 2028 

onwards. 

3. OBJECTIVES 

This Early Market Engagement is an information-gathering process in which NamPower seeks to collect 

insights and feedback from LNG suppliers or technology providers regarding various aspects of the LNG 

supply chain and logistics, design and safety standards, environmental and licensing requirements, 

project timelines, and other relevant considerations. 

 

Participants are encouraged to complete the questions outlined in Appendix C. However, respondents 

are not limited to these questions and may provide additional information as deemed necessary to 

support the development of the project. 

 

Through this process, NamPower aims to: 

1. Gauge market appetite to supply LNG and to develop, operate and maintain associated LNG 

receiving, storage, regasification and gas delivery infrastructure to Anixas II. 

2. Understand feasible supply options and logistics chains, including: 

o LNG sourcing regions; 

o Shipping options and vessel sizes; 

o Receiving, storage and regasification concepts at or near Walvis Bay (e.g., Floating 

LNG, FSU plus onshore regasification, onshore LNG terminal, small-scale LNG, trucked 

LNG, ISO-containers, etc.). 

3. Obtain indicative views on annual contract quantities (ACQ), flexibility, gas supply volumes 

associated with the power station capacity factor increasing from 10% up to 70% over time, 

and minimum economic volumes associated with serving a 54 MW peaking/mid-merit plant. 
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4. Explore possible contractual and commercial structures for an integrated solution, including: 

o LNG supply agreements; 

o Port terminal capacity agreements; 

o Fully integrated “LNG + terminal + gas delivery” service structures; 

o Options to interface with potential domestic gas developments in the longer term. 

5. Identify key risks, preconditions, regulatory requirements (environmental clearance 

certificate, storage license, safety / ATEX) as seen by market participants for the Namibian 

landscape. 

6. Collect suggestions for innovative and scalable structures (e.g. multi-user terminal, 

aggregation, hybrid fuel solutions) that could improve the viability of LNG-to-power at Anixas 

II and potentially beyond. 

4. SCOPE OF INFORMATION REQUESTED 

Respondents are requested to provide information, on a non-binding basis, covering (as 

applicable): 

• Company profile and LNG / gas-to-power track record; 

• LNG supply capability (portfolio, sources, volumes, tenors); 

• Marine transport capabilities and preferred shipping arrangements; 

• Receiving, storage and regasification solutions for Walvis Bay; 

• Gas transmission / distribution and interface options at Anixas II (gas pressure, quality, 

metering, redundancy); 

• Any limitations or upgrades required to port infrastructure that may be required to facilitate 

the import of LNG 

• Indicative commercial structures and price indexation options for an integrated LNG-to-

power solution; 

• Approaches to risk allocation and partnership; and 

• Regulatory and permitting assumptions, as well as any other suggestions or constraints 

relevant to such a solution. 

The detailed questionnaire is provided in Annexure B. 
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5. NON-BINDING NATURE, NO LIABILITY AND CONFIDENTIALITY 

5.1. Non-binding 

I. This RFI is solely for information gathering and market consultation. 

II. NamPower is under no obligation to proceed with any LNG procurement, infrastructure 

development, or subsequent competitive process. 

III. NamPower may, at its sole discretion, decide not to proceed, or to proceed on the basis of a 

different structure to that contemplated in this market sounding. 

5.2. No liability 

I. While this market sounding has been compiled from information believed to be reliable, no 

representation or warranty (express or implied) is given as to its completeness or accuracy. 

II. NamPower and its advisers accept no responsibility for any loss or damage arising from the 

use of this market sounding or any information contained herein. 

5.3. Confidentiality 

I. Responses may contain confidential and commercially sensitive information. 

II. NamPower will use reasonable efforts to treat such information as confidential, subject to 

applicable laws, regulations, and any obligations toward public disclosure or oversight bodies. 

III. Respondents should clearly mark any information they regard as confidential. 

5.4. Voluntary participation 

It is important to emphasize that participation in this Early Market Engagement is voluntary. 

Participants shall bear full responsibility for all costs incurred in the preparation and 

submission of their responses, including any costs associated with the clarification of 

submissions. NamPower shall not, under any circumstances, be held responsible or liable for 

any costs or expenses incurred by participants in relation to this this Early Market Engagement. 

6. INSTRUCTIONS TO RESPONDENTS 

6.1. Who may respond 

NamPower welcomes responses from: 

• LNG producers and portfolio traders; 

• LNG aggregators and wholesalers; 

• FLNG / FSRU / FSU and LNG terminal developers and operators; 
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• Shipping companies and shipowners with LNG expertise; 

• Integrated LNG-to-power solution providers; and 

• Consortia combining such capabilities. 

6.2. Form of response 

Respondents are requested to: 

• Complete the Questionnaire in Annexure B (adapting where questions are not applicable); 

and 

• Provide any supporting material (schematics, reference project summaries, etc.) as 

appendices. 

6.3. Language 

All responses shall be prepared in English. 

6.4. Submission method and deadline 

• Responses should be submitted by 17h00 (GMT+2) on 27 November 2026. 

• Mode of submission: 

o By email to: LNGMarketSounding@nampower.com.na  

• The subject line (for email) should state: “Market Sounding Response – LNG Supply and 

Integrated Solution for Anixas II Power Station – [Respondent Name]”. 

6.5. Clarification questions method and deadline 

• All questions or requests for clarification should be submitted by 17h00 (GMT+2) on 

13 November 2026. 

• Mode of submission: 

o By email to: LNGMarketSounding@nampower.com.na  

• The subject line (for email) should state: “Market Sounding Clarification Request – LNG Supply 

and Integrated Solution for Anixas II Power Station – [Respondent Name]”. 

NamPower will issue anonymised clarifications to all respondents for each clarification 

sought. 

 

  

mailto:LNGMarketSounding@nampower.com.na
mailto:LNGMarketSounding@nampower.com.na
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7. ANIXAS II POWER STATION – TECHNICAL SUMMARY FOR LNG 

CONCEPT 

This section provides indicative information to help respondents frame their LNG solutions. 

It does not replace formal technical specifications. 

7.1. Plant characteristics 

• Technology: Internal combustion reciprocating engines (ICRE), dual fuel; initially configured 

for VLSFO/HFO and diesel, with capability to switch to natural gas. 

• Net capacity: 54 Mwe, 3x 18.6 MW MAN V 51/60 DF engines. 

• Availability (design): 92% or higher. 

• Heat rate on LHV at ISO conditions:  

o 8106 kJ/kWh on VLSFO 

o 7684 kJ/kWh on NG 

• Cooling: Dry cooling with adiabatic assist. 

7.2. Fuel requirements (indicative) 

Given the peaking duty, annual gas consumption may be modest relative to base-load 

plants. Respondents are requested in Annex B to: 

• Provide minimum economic LNG volume / send-out thresholds; 

• Indicate what capacity factor / operating regime is typically required for LNG to be 

competitive under their proposed structures; and 

• Suggest ways to aggregate demand (e.g. other users in Walvis Bay or the wider region) to 

achieve economies of scale, if required. 

• Indicate price range of LNG delivered to site for each solution: 8 – 11 USD/GJ (expected) 

• Fuel supply off-take term (e.g 5 years or 10 years), currency and escalation. 

• Capex contribution options to reduce NG fuel price (e.g for site-base storage and 

regassification. 
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8. INDICATIVE LNG-TO-POWER CONCEPT AT WALVIS BAY 

This section describes conceptual options only. Respondents are encouraged to propose 

alternatives. The figure below indicates the north port facilities in relation to the power 

station: 

 

Figure 8.1: NamPower Walvis Bay port facilities in relation to the power station 
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Figure 8.2: Available bathymetry at oil tanker jetty 

 

Potential elements of an integrated LNG chain could include: 

1. Upstream / Liquefaction / LNG source 

o Regional or global LNG supply from respondents’ portfolios; 

o Potential future integration with domestic gas developments, if and when such gas 

becomes available on commercial terms. 

2. Marine transport to Walvis Bay 

o Conventional LNG carriers (e.g. 125k–170k m³) if a larger-scale terminal solution is 

adopted. 

o Smaller LNG vessels / shuttle tankers for small-scale solutions. 

o Potential use of multi-user facilities, if developed at Walvis Bay. 

3. Receiving, storage and regasification 

o Floating Storage Unit (FSU) plus onshore regasification. 

o Onshore LNG tanks with regasification at the power station site. 

o Trucked or ISO-container LNG with local regasification (e.g. satellite regasification at 

or near Anixas II). 

o Other concepts proposed by respondents. 

Respondents are invited to comment on synergies with other existing or planned fuel / bulk 

liquid infrastructure at Walvis Bay. 
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4. Gas transmission / distribution to Anixas II 

o Short high-pressure pipeline from the receiving terminal to Anixas II; and/or 

o Local regasification units located near or within the Anixas II site for small-scale 

concepts. 

Respondents should use Annexure B to describe their preferred configuration(s), including 

rough order-of-magnitude capacities and layouts. 

9. NEXT STEPS 

Following receipt and analysis of responses, NamPower may: 

• Organise clarification meetings (virtual or in person); 

• Prepare a high-level market sounding report summarising anonymised findings; and 

• Decide whether and how to proceed towards a formal procurement process (e.g. EOI / RFP) 

for LNG fuel supply and/or LNG infrastructure and services related to Anixas II. 

Respondents will be informed in due course of any subsequent steps in which they may be 

invited to participate. 
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APPENDIX A – RESPONDENT INFORMATION TEMPLATE 

Respondents are requested to provide the following information as a cover section to their 

RFI response. 

 

A1. Company details 

 

Name of Participant (Company 

Name): 

 

Address of Registered Office:  

Telephone: 
 

Facsimile:  

Email:  

Website:  

Name of Contact Person:  

Contact Person Telephone: 
 

Contact Person Cell Phone:  

Contact Person Email:  

 

A2. Business profile and experience 

1. Brief description of main business activities (e.g. LNG production, trading, shipping, terminal 

development, EPC, O&M, integrated solutions). 

2. Overview of LNG-related assets and capabilities (liquefaction, regasification terminals, FSRUs, 

FSUs, LNG carriers, small-scale LNG assets, etc.). 

3. Experience in small-scale LNG-to-power and gas-to-power projects, especially in: 
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o Sub-Saharan Africa; and/or 

o Emerging markets with similar regulatory or port environments. 

4. References for up to five small-scale LNG projects (project name, country, capacity, role, start 

date, current status). 
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APPENDIX B – RFI QUESTIONNAIRE 

Please answer all questions that are relevant to your role (supplier, trader, shipowner, 

infrastructure developer, integrated solution provider). If questions are not applicable, please 

indicate “N/A”. 

B1. LNG supply capability 

1. From which LNG liquefaction plants / regions could you supply LNG to Walvis Bay for Anixas II? 

2. What volumes could you make available (minimum, typical and maximum annual quantities) for 

a dedicated 54 MW peaking / mid-merit plant? 

3. What is the earliest date from which you could realistically commence LNG supply to Namibia 

(noting the target start from around 2028), and what contract tenors (e.g. 5, 10, 15 years) would 

you typically consider? 

4. How would you characterise your preferred contracting model for LNG? 

o Term portfolio-based supply; 

o Plant-specific Sale and Purchase Agreement; 

o Aggregated supply to multiple Namibian or regional demand centres; and/or 

o Spot / short-term basis. 

5. What degree of volume flexibility (e.g. swing, make-up, carry-forward) could you offer for a plant 

with variable utilisation? 

B2. Marine transport and logistics 

6. What ship sizes and LNG carrier types would you envisage for deliveries to Walvis Bay 

(conventional, mid-size, small-scale vessels, bunkering vessels, ISO Container Carriers, etc.)? 

7. What is your typical minimum cargo size (m³) for economic LNG deliveries? 

8. Are there any marine or navigational constraints that you foresee at Walvis Bay for LNG carriers, 

based on your experience (e.g. drafts, turning circles, weather, port services)? 

9. Would you propose: 

o DES/DAP deliveries (supplier arranges shipping); 

o FOB / ex-shipper’s terminal (buyer arranges shipping); or 

o Both options? 

B3. Receiving, storage and regasification options 

10. What receiving terminal concept(s) would you recommend for a project of this scale and duty, 

considering (as relevant): 

o FSRU; 
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o FSU plus onshore regasification; 

o Onshore LNG terminal; 

o Small-scale / satellite LNG facilities; and/or 

o Other concepts. 

11. What is the minimum technical / economic send-out capacity (in mmscfd or tonnes/day) 

associated with your proposed solution(s)? 

12. What approximate LNG storage capacity (in m³) would you consider appropriate for: 

o Security of supply; 

o Efficient shipping utilisation; and 

o A peaking / mid-merit plant like Anixas II? 

13. Would a multi-user terminal model (serving industrial, transport or additional power users) be 

necessary or desirable to achieve scale? If so, please elaborate. 

14. Do you have a preference regarding the location of the LNG receiving facility (e.g. South port, 

North Port, offshore, Anixas II LNG Storage), and why? 

B4. Interface with Anixas II – gas delivery and quality 

15. What delivery point would you propose (e.g. high-pressure flange at the Anixas II boundary, 

custody transfer at the terminal, etc.)? 

16. What gas pressure and temperature ranges would you typically deliver, and what are the 

implications for plant-side pressure regulation / compression? 

17. Please state the typical gas quality specifications (e.g. Wobbe index, HHV, allowed ranges of 

nitrogen/CO₂, sulphur content) for your LNG / regas supply. 

18. Please identify any constraints or risks associated with matching your gas quality to dual-fuel 

ICRE engines similar to those installed at Anixas II. 

19. Would you propose redundant gas supply lines or back-up systems for reliability? If so, please 

describe. 

B5. Contractual and commercial structures 

20. What contractual structure(s) would you consider for Anixas II, for example: 

o Fuel-only LNG Supply Agreement (FOB or DES/DAP); 

o Tolling / capacity-based regasification agreement; 

o Fully integrated “LNG + terminal + gas delivery” service; 

o BOO/BOOT models for the terminal and associated infrastructure; and/or 

o Other structures (please describe). 

21. For LNG pricing, what indexation mechanisms would you typically consider: 
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o Oil-linked (e.g. Brent with slope and constant); 

o Gas hub-linked (e.g. JKM, TTF, Henry Hub) plus basis; 

o Hybrid oil/hub structures; 

o Fixed price periods; and/or 

o Other mechanisms. 

22. What are your views on appropriate take-or-pay levels, considering: 

o Offtake from a relatively small, peaking / mid-merit plant; and 

o The possibility to aggregate other users? 

23. Would you consider shorter-term supply (e.g. 3–5 years) with renewal options, or do you foresee 

a requirement for longer-term commitments to justify infrastructure investment? 

24. Please provide indicative (non-binding) commercial parameters, such as: 

o Typical ranges of slopes / premiums for comparable projects; and 

o High-level estimates of shipping differentials to Walvis Bay from key LNG basins. 

(Note: numerical price indications can be generic and non-binding; no firm offer is requested.) 

 

B6. Risk allocation and partnership options 

25. How would you propose to allocate key risks between the LNG supplier / terminal provider and 

NamPower (and/or other Namibian counterparties), including: 

o Volume risk (plant dispatch variability); 

o Price risk (commodity and basis); 

o LNG supply availability; 

o Terminal availability and port constraints; 

o Foreign exchange / country risk. 

26. Would you be prepared to: 

o Take equity or JV positions in LNG infrastructure at Walvis Bay; 

o Enter into long-term service agreements (e.g. O&M) for the terminal; and/or 

o Support capacity building and skills transfer in Namibia? 

B7. Regulatory, legal and country considerations 

28. From your perspective, what are the key regulatory approvals and permits necessary to 

implement an LNG-to-power solution at Walvis Bay (e.g. environmental, port authority, energy 

regulator, petrolium products / storage, safety)? 
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29. Are you aware of any regulatory or policy barriers that could materially affect the bankability or 

execution of LNG supply and associated infrastructure for Anixas II? 

30. Do you foresee the need for any government support measures (e.g. guarantees, comfort 

letters, tax or customs arrangements) to make such a project viable? 

31. Please share any lessons learned from similar projects in emerging markets that may be relevant 

to Namibia. 

B8. Innovation, synergies and additional comments 

32. Please outline any innovative concepts you believe could enhance the feasibility of LNG supply 

and an integrated solution for Anixas II, such as: 

o Synergies with other energy or industrial projects at Walvis Bay; 

o Multi-fuel hubs; 

o Hybrid solutions combining LNG with other fuels or storage; and/or 

o Integration with potential future expansion of gas-fired capacity or other gas demand in 

Namibia. 

33. Do you see potential for scaling up beyond Anixas II (e.g. future gas-fired capacity, industrial 

demand, bunkering)? 

34. Please provide any further comments, recommendations or concerns not addressed elsewhere 

in this questionnaire. 
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APPENDIX C: CONFIDENTIALITY AGREEMENT 

1. NamPower’s receipt or discussion of any information (including information contained in any 

brochures, ideas, models, drawings, or other material communicated or exhibited by us or on 

our behalf) shall not impose any obligations whatsoever on NamPower or entitle us to any 

compensation thereof (except to the extent specifically provided in such written agreement, if 

any, as may be entered into between NamPower and us). 

2. Any such information given to NamPower before, with or after this Confidentiality Agreement 

on Terms of Discussion (“Confidentiality Agreement”), either orally or in writing, is not given in 

confidence. Such information may be used, or disclosed to others, for any purpose at any time 

without obligation or compensation and without liability of any kind whatsoever. Any statement 

which is inconsistent with this Confidentiality Agreement, whether made as part of or in 

connection with this Confidentiality Agreement, shall be void and of no effect. This 

Confidentiality Agreement is not intended, however, to grant to NamPower rights to any matter, 

which is the subject of valid existing or potential patent, or any other intellectual property rights. 

The foregoing applies to any information, whether or not given at the invitation of NamPower. 

3. Notwithstanding the above, and without assuming any legal obligation, NamPower will employ 

reasonable efforts, not to disclose to any competitor of the undersigned, information submitted 

which are trade secrets which, if disclosed, would cause injury to the competitive position of the 

enterprise, and which information is identified by the Participant as proprietary, which may be 

disclosed by the undersigned to NamPower as part of or in connection with the submission of a 

proposal. 

4. NamPower and its consultants intends to use the information received from participants for the 

use of informing the final Project description, technical specifications and its viability or any 

known issues which may affect its outcome. Further, the information will be used to assess 

whether there is an established market capability (with reference to specific technology options) 

and capacity to provide the technical solutions proposed. 

 

Name in capital letters:  

In the capacity of:  

Company Name:  

Date:  

Signature:  
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