



Ref: W/ONB/NPWR-17/2022

STANDARD FORM

For

**EXECUTIVE SUMMARY OF BID EVALUATION
REPORT**

[Issued in terms of section 7(1)(i) of the Public Procurement Act, 2015]

**Namibia Power Corporation (PTY) Ltd
NamPower Centre
15 Luther Street
P. O. Box 2864
Windhoek, Namibia**

Tel: +264 61 205 4111

Fax: +264 61 232 805

Email address: bidclarifications@nampower.com.na

Website: www.nampower.com.na

Executive Summary of Bid Evaluation Report

Project Title: W/ONB/NPWR-17/2022: Construction of Medium Voltage and Low Voltage Networks Supplying Mungomba and Karanawa localities in Kavango West Region

Reference number of procurement: W/ONB/NPWR-17/2022

Scope of Contract: W/ONB/NPWR-17/2022: Construction of Medium Voltage and Low Voltage Networks Supplying Mungomba and Karanawa localities in Kavango West Region

Procurement method used: Open National Bidding (ONB)

1. **Date of Invitation of Bids:** 08 October 2021
2. **Closing date for submission of bids:** 12 November 2021
3. **Date and place of opening of bids:** 12 November 2021, NamPower Convention Centre
4. **Number of bids received by closing date:** Sixteen (16)
5. **Responsiveness of bids:**

Bidder' s Name	Pricing at Bid Opening N\$	Responsive or not responsive (Yes/ No)	Reasons why bid is not responsive
BDI Electric and Construction	2 672 867.00	Yes	
Faradays Electrical & Mechanical cc	1 689 092.00	Yes	
Faradays Investment cc JV ElectroWave Investment cc	1 839 034.00	Yes	
Together Electrical Services cc	1 666 440.00	Yes	
S& T Engineering and Construction JV FI Trading and Construction Cc	2 307 510.00	Yes	
Moupika Investments cc	2 167 118.20	Yes	
NBT Quality Services cc	2 308 956.81	Yes	

Johvic Trading Enterpries JV J & A electric and Civil Construction cc	1 521 935.00	Yes	
NGC Investments cc	1 663 530.05	Yes	
Walters Electrical Services	1 828 755.50	Yes	
ETN Technical Services	1 567 575.00	Yes	
Nas Engineering and Construction cc	1 688 117.96	No	<ul style="list-style-type: none"> Did not attain the minimum requirement of 70% in the technical evaluation
Transparent Investments cc JV Electro Hinsch Contracting Pty	2 097 851.00	Yes	
Ekuya Technical Solutions	1 889 270.00	Yes	
Power Electric and Construction cc	1 785 316.36	Yes	
Rubytech Engineering cc	2 363 343.02	Yes	

6. Price comparison for bids that are substantially responsive:

Name	A. Price at Bid Opening N\$	B. Bid Price after corrections	C. price after Adjustments N\$	D. Price after Margin of Preference [<i>If applicable</i>]	Rank
BDI Electric and Constructio n	2 672 867.00				6
Faradays Electrical &	1 689 092.00				7

Mechanical cc					
Faradays Investment cc JV ElectroWave Investment cc	1 839 034.00	1 861 534.00	1 861 534.00		10
Together Electrical Services cc	1 666 440.00	1 664 770.00	1 664 770.00		5
S& T Engineering and Construction JV FI Trading and Construction Cc	2 307 510.00	2 312 510.00	2 312 510.00		14
Moupika Investments cc	2 167 118.20				13
NBT Quality Services cc	2 308 956.81	2 112 721.24	2 112 721.24		9
Johvic Trading Enterprises JV J & A electric and Civil Construction cc	1 521 935.00	1 506 735.00	1 506 735.00		1
NGC Investments cc	1 663 530.05	1 663 514.12	1 663 514.12		4

Walters Electrical Services	1 828 755.50				3
ETN Technical Services ***	1 567 575.00	1 562 575.00	1 562 575.00		2
Transparent Investments cc JV Electro Hinsch Contracting Pty	2 097 851.00				12
Ekuva Technical Solutions	1 889 270.00				11
Power Electric and Constructio n cc	1 785 316.36	1 785 283.88	1 785 283.88		8
Rubytech Engineering cc	2 363 343.02	2 363 331.02	2 363 331.02		15

7. Best Evaluated Bid: ETN Technical Services

*(***The award is made in line with Clause in the Bidding document which stipulated that NamPower reserves the right to not award the Bid to a Contractor who has been awarded bids or is in various stages of executing works of similar nature. In this regard, no Bidder /Contractor is will be issued the bid if it means that that the Bidder / Contractor will be completing or awarded more than (3) three contracts at the same time. NamPower reserves the right not to award the bid to a Bidder who in the past did not perform in accordance with the agreed contractual provisions such as timeous completion and which non-performance was brought to the attention of the Contractor).*