



EXECUTIVE SUMMARY OF BID EVALUATION REPORT

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF THE SECURITY CCTV SYSTEMS AT NAMPOWER CENTRE & NATIONAL CONTROL BUILDINGS, BRAKWATER DEPOT, GOBABIS DISTRICT OFFICE, NAMPOWER EROS AIRPORT HANGER, AS WELL AS REFURBISHMENT AND REPAIR OF EXISTING SECURITY ELECTRIC FENCING SYSTEMS AT BRAKWATER DEPOT, RUACANA POWER STATION AND RUACANA EHA LODGE.

W/ONB/NPWR-03/2024

1. Scope of Contract:		SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF THE SECURITY CCTV SYSTEMS AT NAMPOWER CENTRE & NATIONAL CONTROL BUILDINGS, BRAKWATER DEPOT, GOBABIS DISTRICT OFFICE, NAMPOWER EROS AIRPORT HANGER, AS WELL AS REFURBISHMENT AND REPAIR OF EXISTING SECURITY ELECTRIC FENCING SYSTEMS AT BRAKWATER DEPOT, RUACANA POWER STATION AND RUACANA EHA LODGE	
2. Procurement Method used:		Open National Bidding	
3. Date of invitation of Bids		15 February 2024	
4. Closing date for submission of bids		26 April 2024	
5. Date and place of opening of bids		26 April 2024, NamPower Head Office	
6. Number of bids received by closing date:		8	
7. Responsiveness of bids:		2	
BIDDER'S NAME	PRICING AT BID OPENING N\$	RESPONSIVE OR NOT RESPONSIVE (YES/NO)	REASONS WHY THE BID IS NOT RESPONSIVE
SMEK TRADING ENTERPRISES	7,165,708.00	NO	<p>No. The bidder completed only one BOQ for Ruacana</p> <p>No. only a bank confirmation letter submitted</p> <p>No. The bidder submitted only one (1) relevant reference letter</p>
WAKADUKU INVESTMENT CC	6,793,496.28	NO	The bidder failed technical evaluation stage, scoring only 37.5%.
CSEG INVESTMENT HOLDING (PTY) LTD	4,087,666.64	NO	<p>No. The checklist is not completed, and the SHEW plan is not attached</p> <p>No. One of the letter does not have a date to confirm the validity period.</p>

NAMIBIA TECHNOLOGY SOLUTIONS CC	2,562,659.87	NO	No. The project plan or timeline is not submitted.
VIRTUA TECHNOLOGIES ICT INNOVATION	8,111,813.41	NO	No. Shareholder certificates not submitted No. The bidder did not submit a BOQ for Ruacana & Eros No. The checklist is not completed, and the SHEW plan is not attached No. The project is incomplete and does not include the timeline.
HUNGWE CIVIL ENGINEERING AND CONSTRUCTION	4,094,166.64	NO	No. The checklist is not completed, and the attached SHEW plan is not related No. All reference letters provided are not related to the nature of work
TURA ALARM-TECH NAMIBIA CC	5,259,373.03	Yes	
CSS TACTICAL SOLUTIONS NAMIBIA	7,030,980.32	Yes	

1. Price comparison for bids that are substantially responsive:

Name	A. Price at Bid Opening N\$	B. Bid Price after corrections	C. Price after Adjustments N\$	D. Price after Margin of Preference [If applicable]	Rank
Tura Alarm-Tech Namibia cc	5,259,373.03	N\$4,262,841.02	-	-	1
CSS Tactical Solutions Namibia cc	7,030,980.32	-	-	-	2

2. Bidders selected for award:

Tura Alarm-Tech Namibia cc: N\$4,262,841.02 (excluding contingency and VAT).